 GENERAL PIPE, MAINTENANCE HOLE AND MISC.
1. CONSTRUCT 48” (60”, 72”, ETC.) MAINTENANCE HOLE.
2. CONSTRUCT SEDIMENTATION MAINTENANCE HOLE.
3. CONSTRUCT SUMP MAINTENANCE HOLE.
4. CONNECT PIPE TO STRUCTURE.
5. MINOR ADJUSTMENT OF MAINTENANCE HOLE.
6. MAJOR ADJUSTMENT OF MAINTENANCE HOLE.
7. REPLACE MAINTENANCE HOLE STEPS.
8. CONSTRUCT TERMINAL CLEANOUT.
9. CONSTRUCT SERVICE LATERAL CLEANOUT.
10. REHABILITATE MAINTENANCE HOLE.
11. INSTALL INSIDE DROP ASSEMBLY.
12. CONSTRUCT CLEANOUT OVER EXISTING SEWER.
13. SUMP SYSTEM SITE REMEDIATION.
14. CONSTRUCT DEEP CONNECTION RISERS.
15. ENGINEERED SHORING REQUIRED.
16. REMOVE PROTRUDING TAP.
17. RECONSTRUCT MAINTENANCE HOLE BASE.
18. PROTECT EXISTING (SPECIFY UTILITY).
19. CONSTRUCT APPROVED PIPE ANCHORS.
20. CLEAR AND GRUB.
21. CONTRACTOR TO SUBMIT ON ACTUAL LOCATION OF ACCESS/RECEIVING PIT.
22. CONTRACTOR TO VERIFY ELEVATION AT END “NO ACCESS”.
23. CONSTRUCT CONCRETE CLOSURE COLLAR.

SERVICE LATERALS
24. REINSTATE OR RECONNECT EXISTING SERVICE LATERAL TO SEWER MAIN.
25. CONSTRUCT LATERAL USING TRENCHLESS METHOD.
26. REHABILITATE LATERAL USING TRENCHLESS METHOD.
27. CONSTRUCT SERVICE LATERAL USING 6 INCH, PVC AWWA C 900, PC165 PRESSURE PIPE TO CURB, BACK OF PLANTER WALL, OR AS SHOWN.
28. CONSTRUCT SERVICE LATERAL TO PROPERTY LINE WITH TEMPORARY PLUG.
29. DO NOT REINSTATE OR RECONSTRUCT PLUGGED LATERAL.
30. CONSTRUCT ONE-PIECE MAIN AND LATERAL LINER, INCLUDING WYE FROM SEWER MAIN TO CURB GREATER THAN 4 FT.
UTILITIES
31. UTILITY TO BE RELOCATED BY OTHERS PRIOR TO CONSTRUCTION.
32. POTHOLE TO LOCATE EXISTING UTILITY PRIOR TO CONSTRUCTION.
33. PROTECT UTILITY IN PLACE.
34. COORDINATE RELOCATION OF EXISTING WATER METER (BY OTHERS).

INLETS
37. CONSTRUCT G-2 INLET. SEE STD. ODOT DETAIL RD364.
38. CONSTRUCT INLET LEAD/PIPE.
39. CONSTRUCT CONCRETE INLET, TYPE XXX.
40. CONSTRUCT CONCRETE DOUBLE INLET END TO END.
REMOVE AND REINSTALL
41. ABANDON PIPE.
42. ABANDON STRUCTURE.
43. REMOVE AND REINSTALL HORSE RING(S).
44. REMOVE AND REINSTALL EXISTING SIGNS. 
45. REMOVE STRUCTURES AND OBSTRUCTIONS.
46. REMOVE RAILROAD TRACK AND TIES.
47. REMOVE INLET.
48. REMOVE EXISTING PAVEMENT, CURB, AND /OR SIDEWALK.
CURBS, SIDEWALK & PAVEMENT
49. RECONSTRUCT EXISTING ASPHALT SPEED BUMP WITH PAVEMENT MARKINGS.
50. CONSTRUCT CURB AND GUTTER MODIFIED PER STD. DWG. P-540.
51. CONSTRUCT MONOLITHIC CURB AND SIDEWALK WITH GUTTER PER STD. DWG. P-551.
52. CONSTRUCT CURB EXTENSION MARKINGS PER STD. DWG. P-434.
TREES AND FENCING
53. REMOVE TREE.
54. REMOVE TREE BY OTHERS.
55. NEW STREET TREE BY OTHERS.
56. CONSTRUCT SPLIT RAIL FENCE. ALIGNMENT AND INSTALLATION TO BE DIRECTED BY OWNER’S REPRESENTATIVE.
57. PRUNE TREE BRANCHES AS APPROVED.
STORM DRAINAGE / GREENSTREETS NOTES
58. INSTALL WATER MAIN PROTECTION LINER. SEE STD. DWG. P-333.
59. CONSTRUCT CURB EXTENSION OUTLET NOTCH.
60. COSTRUCT CONCRETE CHECK DAM.
61. CONSTRUCT 24’ PLANTER WALL ADJACENT TO SIDEWALK.
62. CONSTRUCT 18” PLANTER WALL ADJACENT TO PLANTING STRIP.
63. CONSTRUCT 18” THICKENED CURB AND GUTTER PER STD. DWG. P-540.
STREAM RESTORATION
64. CONSTRUCT STREAM CROSSING APPROACH. SEE DETAIL XX SHEET XX.
65. CONSTRUCT STREAM CHANNEL. SEE DETAIL X SHEET XX.
66. INSTALL LARGE WOODY DEBRIS. SEE DETAIL X SHEET XX. 
67. INSTALL TEMPORARY FLEXIBLE DIVERSION PIPE FOR STREAM BYPASS.
68. INSTALL TEMPORARY DIVERSION DAM.
69. CONSTRUCT GRADE CONTROL. SEE DETAIL X, SHEET XXX
70. INSTALL SEDIMENT FENCE.
71. CONSTRUCT CONSTRUCTION ENTRANCE. SEE DETAIL X SHEET XX.
72. IN-WATER WORK WINDOW, JULY 15 – SEPTEMBER 30.
